1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

J 1 21

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)
0004 22-Oct-2003 W81G67-3036-4923 DACW37-03-B-0007
6. ISSUED BY CODE WO12ES 7. ADMINISTERED BY (If other than item 6) CODE |

CONTRACTING DIVISION

USACE - ST. PAULO See Item 6

190 5TH STREET E

ST. PAUL MN 55101
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) x | 9A. AMENDMENT OF SOLICITATION NO.

DACW37-03-B-0007

x |9B. DATED (SEE ITEM 11)
03-Sep-2003

10A. MOD. OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)

CODE |FACILITY CODE
11. THISITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer I:' is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER. If by virtue of thisamendment you desire to change an offer already submitted, such change may be made by telegram or letter,
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER ISMODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT ISENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor |:| is not, |:| is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)
The bid opening date remains unchanged.
Bid Item numbers 10 and 12 are changed.

Drawings and Specifications are changed.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
TEL: EMAIL:
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY 22-Oct-2003
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243



DACW37-03-B-0007
0004
Page 2 of 21

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

1. SECTION 00010- SOLICITATION CONTRACT FORM

CLIN 0010 - SEGMENTAL BLOCK RETAINING WALL: Replace quantity of 7,052 square foot with
7,713 square foot.

CLIN 0012 - FLOODWALL: Replace quantity of 213 linear feet with 179 linear feet. Measurement
indicates length of the T-wall. I-wall isto be included with pump station payment item.

A corrected bidding schedul e reflecting these changesisincluded at the end of this amendment.

2. CHANGESTO SPECIFICATION SECTION 01000

1. Section 01000, General, Paragraph 3.5.9, Work in Vicinity of River Banks: Renumber the paragraph to
3.5.9.1 and del ete the words “ stockpile material or” from the paragraph.

2. Section 01000, Genera: Add anew paragraph 3.5.9 that reads as follows:

“3.5.9 Initiating Landslides from Material Stockpiles

The Contractor shall not permanently or temporarily stockpile excavated materials or construction
materialsriverward of the flood barrier alignment in order to avoid initiating alandslide. The
following guidelines apply depending on the flood barrier type.

a) Leveealignment— material stockpiles shall not extend riverward of the levee alignment or to
an elevation higher than the finished levee elevation. Material stockpiles shall either be
located within the limits of the levee cross-section or further landward.

b) Flood wall alignment - material stockpiles shall not be placed riverward or within the footing

limits of thewall. If materials are stockpiled landward of the wall footing, the stockpile
height should not exceed the finished wall elevation.

Alternate lay down areas for material stockpiles must be approved by the Contracting Officers
Representative.”

3. CHANGESTO DRAWINGS

1. Drawing R-P-GF-64/1581, Profile— 48" Detention Pond Outlet. The profileindicates 12" of R20
Riprap in the North Micropool. Riprap in the North Micropool shall be limited to that required for the

RCP apron. Typical Detail for Riprap at RCP apron is shown on drawing R-P-GF-64/1733 (sheet 171).
Riprap type shall be R20.

2. Drawing R-P-GF-64/1565, Coordinate E5 and Note 4. Delete reference to note 4 and delete note 4.
Power poles will remain inplace. An MSE wall (Segmental Block Retaining Wall) shall be constructed
around the power poles as shown in the attached sketches (MSE1, MSE2, and M SE3).

3. Drawing Number 64/1562: Coordinate E1. Add the following note to the drawing:

“6. Excavated materials from the floodwall, L8 gatewell, L8 pump station, outlet channel and
storm sewer construction shall not be temporarily stockpiled riverward of the flood wall or levee
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alignment in order to avoid initiating alandslide. All excavated materials shall be stockpiled
landward of the wall footing to a height not to exceed the finished wall elevation, stockpiled

within the limits of the levee cross-section or further landward, or transported to alay down area
approved by the C.O.R.”

4. Drawing Number 64/1661, Coordinate G1: Add the following note to the drawing:

“2. Excavated materials from the floodwall, gated outlet L3, drop inlet structure, outlet channel
and storm sewer construction shall not be temporarily stockpiled riverward of the flood wall
alignment in order to avoid initiating alandslide. All excavated materials shall be stockpiled
landward of the wall footing to a height not to exceed the finished wall elevation or transported to
alay down area approved by the C.O.R.”

5. Drawing Number 64/1662, Coordinate G1: Add the following note to the drawing:

“4, Excavated materials from the flood wall and storm sewer construction shall not be temporarily
stockpiled riverward of the flood wall alignment in order to avoid initiating alandslide. All
excavated materials shall be stockpiled landward of the wall footing to a height not to exceed the
finished wall elevation or transported to alay down area approved by the C.O.R.”

4. CLARIFICATION ON DRAWINGS

1. Note 3, drawing R-P-GF-64/1735. The sheetpile at station 214+68 is not an optional itemby itself.
Reach 2 work consists of 2 options. Option 2, Reach 2 is from station G205+00 to G214+74. Option 1,
Reach 2 consists of the remainder of reach 2. Note 3 isintended to indicate that a provision for
connecting the sheetpile between the option reachesisrequired in the event the all sheetpile cannot be
driven at one time and some must be completed at alater date.

(End of Summary of Changes)



SECTION 00010 - Solicitation Contract Form

Basic Items:

ITEM NO SUPPLIES/SERVICES QUANTITY

0001 1
Bonds (Performance and Payment)

ITEM NO SUPPLIES/SERVICES QUANTITY

0002 1
Preconstruction Damage Survey

ITEM NO SUPPLIES/SERVICES QUANTITY

0003 1

Hydraulic Portable Operator

UNIT UNIT PRICE
Lump Sum

UNIT UNIT PRICE
Lump Sum

UNIT UNIT PRICE
Lump Sum

Reach 1 From Sta F 120+12.88 To F 182+46.86

ITEM NO
0004

ITEM NO
0005

ITEM NO
0006

SUPPLIES/SERVICES  QUANTITY
1

Demolition

SUPPLIES/SERVICES  QUANTITY
1

Clearing and Grubbing

SUPPLIES/SERVICES  QUANTITY

1
Stripping

UNIT UNIT PRICE
Lump Sum

UNIT UNIT PRICE
Lump Sum

UNIT UNIT PRICE
Lump Sum
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AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT




ITEM NO
0007

ITEM NO
0007AA

ITEM NO
0007AB

ITEM NO
0008

ITEM NO

0008AA

ITEM NO
0008AB

ITEM NO
0009

SUPPLIES/SERVICES  QUANTITY

Levee Toe Ditch Excavation

SUPPLIES/SERVICES  QUANTITY
450

First 450 CY

SUPPLIES/SERVICES  QUANTITY
110

Over 450 CY

SUPPLIES/SERVICES  QUANTITY

Select Impervious Fill

SUPPLIES/SERVICES  QUANTITY
13,500

First 13,500 Cubic Y ards

SUPPLIES/SERVICES  QUANTITY
5,830

Over 13,500 Cubic Yards

SUPPLIES/SERVICES  QUANTITY

Impervious Fill

UNIT

UNIT
Cubic
Yad

UNIT
Cubic
Yad

UNIT

UNIT
Cubic
Yad

UNIT
Cubic
Yad

UNIT

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE
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AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0009AA 355,000 Cubic
Yard
First 355,000 Cubic Yards
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0009AB 135,000 Cubic
Yard
Over 355,000 Cubic Yards
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0010 7,713 Square
Foot
Segmental Block Retaining Wall
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0011 5,930 Linear
Foot
Inspection Trench
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0012 179 Linear
Foot
Floodwall
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0013 1 Lump Sum
L9 Gated Outlet
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0014 1 Lump Sum

L9 Sluice Gate




ITEM NO
0015

ITEM NO
0016

ITEM NO
0017

ITEM NO
0018

ITEM NO
0019

ITEM NO
0020

ITEM NO
0021

SUPPLIES/SERVICES QUANTITY
1
L9 Detention Pond

SUPPLIES/SERVICES  QUANTITY
1
L9 Storm Sewer Collector System

SUPPLIES/SERVICES  QUANTITY
1
L 10 Gated Outlet

SUPPLIES/SERVICES  QUANTITY
1

L10 Sluice Gate

SUPPLIES/SERVICES QUANTITY
1
L10 Access Road

SUPPLIES/SERVICES QUANTITY
1
L10 Preformed Scour Hole and Channel

SUPPLIES/SERVICES  QUANTITY
1
13th Ave Storm Sewer System

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE
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AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT




ITEM NO
0022

ITEM NO
0023

ITEM NO
0024

ITEM NO
0025

ITEM NO
0026

ITEM NO
0027

ITEM NO
0028

SUPPLIES/SERVICES  QUANTITY
4,210

Bituminous Trail

SUPPLIES/SERVICES  QUANTITY
2

Park Benches

SUPPLIES/SERVICES  QUANTITY
1
Topsoil and Seeding, Class 1

SUPPLIES/SERVICES  QUANTITY
1
Topsoil and Seeding, Class 2

SUPPLIES/SERVICES  QUANTITY
1
Topsoil and Seeding, Class 3

SUPPLIES/SERVICES  QUANTITY
1
Topsoil and Seeding, Class 4

SUPPLIES/SERVICES QUANTITY
1
Trees and Shrubs

Reach 1. Pump Station L8

UNIT

Square
Yard

UNIT
Each

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE
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AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT




ITEM NO
0029

ITEM NO
0030

ITEM NO
0031

ITEM NO
0032

ITEM NO
0033

ITEM NO
0034

ITEM NO
0035

SUPPLIES/SERVICES  QUANTITY
1
L8 Pump Station Strucutre and Gatewell

SUPPLIES/SERVICES  QUANTITY
1

L8 Pump Station and Gatewell Sluice

Gates

SUPPLIES/SERVICES QUANTITY
1
L8 Mechanical

SUPPLIES/SERVICES QUANTITY
1
L8 Electrical

SUPPLIES/SERVICES  QUANTITY
1
L8 Electrical Service by City

SUPPLIES/SERVICES  QUANTITY
1
L8 Electrical Service by Contractor

SUPPLIES/SERVICES  QUANTITY
1
L8 Install Engine Generator Set

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

80,204.79

UNIT PRICE

UNIT PRICE
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AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT

80,204.79

AMOUNT

AMOUNT




ITEM NO
0036

ITEM NO
0037

ITEM NO
0038

Total Pricefor Basic Items 0001 through 0038:

SUPPLIES/SERVICES  QUANTITY
1

L8 Furnish and Install Load Bank

SUPPLIES/SERVICES QUANTITY
1

L8 Preformed Scour Hole

SUPPLIES/SERVICES QUANTITY

1
L8 Storm Sewer Collector System

UNIT UNIT PRICE
Lump Sum

UNIT UNIT PRICE
Lump Sum

UNIT UNIT PRICE
Lump Sum
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AMOUNT

AMOUNT

AMOUNT
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Option 1.
Reach 2 —Sta 167+90 to G 205+00 and Sta G214+74 to G 233+50
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0039 1 Lump Sum
OPTION Bonds for Option 1 (Performance and
Payment)
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0040 1 Lump Sum
OPTION Demolition
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0041 1 Lump Sum
OPTION Clearing and Grubbing
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0042 1 Lump Sum
OPTION Stri pp| ng
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0043
OPTION Levee Toe Ditch Excavation
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0043AA 1,860 Cubic
Yad

OPTION First 1860 CY




ITEM NO
0043AB

OPTION

ITEM NO
0044

OPTION

ITEM NO

0045
OPTION

ITEM NO
0045AA

OPTION

ITEM NO
0045AB

OPTION

ITEM NO

0046
OPTION

ITEM NO
0046AA

OPTION

SUPPLIES/SERVICES

Over 1860 CY

SUPPLIES/SERVICES

Levee Removal

SUPPLIES/SERVICES

Select Impervious Fill

SUPPLIES/SERVICES

First 8475 CY

SUPPLIES/SERVICES

Over 8475 CY

SUPPLIES/SERVICES

Impervious Fill

SUPPLIES/SERVICES

First 39,050 CY

QUANTITY
800

QUANTITY
1,670

QUANTITY

QUANTITY
8,475

QUANTITY
3,630

QUANTITY

QUANTITY
39,050

UNIT
Cubic
Yard

UNIT
Cubic
Yard

UNIT

UNIT
Cubic
Yad

UNIT
Cubic
Yard

UNIT

UNIT
Cubic
Yard

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE
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AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0046AB 16,735 Cubic
Yard
OPTION Over 39,050 CY
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0047 3,714 Linear
Foot
OPTION Inspection Trench
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0048 1,883 Linear
Foot
OPTION Floodwall
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0049 1 Lump Sum
OPTION L3 Gated Outlet
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0050 1 Lump Sum
OPTION L3 Gated Outlet Sluice Gate
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0051 1 Lump Sum
OPTION L3 Preformed Scour Hole and Channel
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0052 1 Lump Sum

OPTION L3 Storm Sewer Collector System




ITEM NO

0053
OPTION

ITEM NO

0054
OPTION

ITEM NO

0055
OPTION

ITEM NO

0056
OPTION

ITEM NO

0057
OPTION

ITEM NO
0058

OPTION

ITEM NO

0059
OPTION

SUPPLIES/SERVICES QUANTITY
1
L3 Concrete Drive

SUPPLIES/SERVICES  QUANTITY
1
L3 Electrical Service by City

SUPPLIES/SERVICES  QUANTITY
1
L3 Electrical Service by Contractor

SUPPLIES/SERVICES  QUANTITY
1
L3 Electrical

SUPPLIES/SERVICES QUANTITY
1
Maintenance Road Raise

SUPPLIES/SERVICES  QUANTITY
3,811

Bituminous Trail

SUPPLIES/SERVICES  QUANTITY
1
Topsoil and Seeding, Class 1

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Square
Yard

UNIT
Lump Sum

UNIT PRICE

UNIT PRICE

26,982.84

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE
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AMOUNT

AMOUNT

26,982.84

AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT




ITEM NO SUPPLIES/SERVICES QUANTITY
0060 1
OPTION Topsoil and Seeding, Class 2

ITEM NO SUPPLIES/SERVICES QUANTITY
0061 1
OPTION Topsoil and Seeding, Class 3

ITEM NO SUPPLIES/SERVICES QUANTITY
0062 1
OPTION Topsoil and Seeding, Class 4

ITEM NO SUPPLIES/'SERVICES QUANTITY
0063 1
OPTION Trees and Shrubs

Reach 2: Pump Station L6

ITEM NO SUPPLIES/SERVICES QUANTITY
0064 1
OPTION L6 Pump Station Structure

ITEM NO SUPPLIES/SERVICES QUANTITY
0065 1
OPTION L6 Pump Station Sluice Gate

ITEM NO SUPPLIES/SERVICES  QUANTITY
0066 1
OPTION L6 Gatewell

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

DACW37-03-B-0007
0004
Page 15 of 21

AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT




ITEM NO

0067
OPTION

ITEM NO

0068
OPTION

ITEM NO

0069
OPTION

ITEM NO

0070
OPTION

ITEM NO

0071
OPTION

ITEM NO

0072
OPTION

ITEM NO

0073
OPTION

ITEM NO

0074
OPTION

SUPPLIES/SERVICES QUANTITY
1

L6 Gatewell Sluice Gate

SUPPLIES/SERVICES QUANTITY
1

L6 Access Road

SUPPLIES/SERVICES QUANTITY
1

L6 Mechanical

SUPPLIES/SERVICES QUANTITY
1

L6 Electrical

SUPPLIES/SERVICES QUANTITY

1
L6 Electrical Service by City

SUPPLIES/SERVICES  QUANTITY
1

L6 Electrical Service by Contractor

SUPPLIES/SERVICES  QUANTITY
1

L6 Install Engine Generator Set

SUPPLIES/SERVICES  QUANTITY
1

L6 Furnish and Install Load Bank

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

403,756.63

UNIT PRICE

UNIT PRICE

UNIT PRICE
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AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT

403,756.63

AMOUNT

AMOUNT

AMOUNT




ITEM NO

0075
OPTION

ITEM NO

0076
OPTION

ITEM NO

0077
OPTION

Total Price for Option 1 Items 0039 through 0077:

SUPPLIES/SERVICES QUANTITY
1
L6 Prefomed Scour Hole and Channel

SUPPLIES/SERVICES QUANTITY
1
L6 Detention Pond

SUPPLIES/SERVICES  QUANTITY
1

L6 Storm Sewer Collector System

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum
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UNIT PRICE AMOUNT
UNIT PRICE AMOUNT
UNIT PRICE AMOUNT




Option 2:

Reach 2 — Sta. G205+00 to G214+74

ITEM NO

0078
OPTION

ITEM NO

0079
OPTION

ITEM NO

0080
OPTION

ITEM NO

0081
OPTION

ITEM NO

0082
OPTION

ITEM NO

0083
OPTION

SUPPLIES/SERVICES

QUANTITY
1

Bondsfor Option Il (Performance and

Payment)

SUPPLIES/SERVICES

QUANTITY
1

Preconstruction Damage Survey

SUPPLIES/SERVICES

Demolition

SUPPLIES/SERVICES

Clearing and Grubbing

SUPPLIES/SERVICES

Stripping

SUPPLIES/SERVICES

Select Impervious Fill

QUANTITY
1

QUANTITY
1

QUANTITY
1

QUANTITY

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT
Lump Sum

UNIT

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE
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AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT



ITEM NO
0083AA

OPTION

ITEM NO
0083AB

OPTION

ITEM NO

0084
OPTION

ITEM NO
0084AA

OPTION

ITEM NO
0084AB

OPTION

ITEM NO
0085

OPTION

ITEM NO
0086

OPTION

SUPPLIES/SERVICES

First 2385 CY

SUPPLIES/SERVICES

Over 2385 CY

SUPPLIES/SERVICES

Impervious Fill

SUPPLIES/SERVICES

First 7250 CY

SUPPLIES/SERVICES

Over 7250 CY

SUPPLIES/SERVICES

Inspection Trench

SUPPLIES/SERVICES

QUANTITY
2,385

QUANTITY
1,025

QUANTITY

QUANTITY
7,250

QUANTITY
3,110

QUANTITY
974

QUANTITY
475

Segmental Block Retaining Wall

UNIT
Cubic
Yard

UNIT
Cubic
Yard

UNIT

UNIT
Cubic
Yad

UNIT
Cubic
Yard

UNIT
Linear
Foot

UNIT
Square
Foot

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE
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AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0087 2,480 Square

Yard
OPTION Bituminous Trail
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0088 290 Linear
Foot

OPTION Bituminous Trail Handrail
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0089 1 Lump Sum
OPTION Topsoil and Seeding, Class 1
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0090 1 Lump Sum
OPTION Topsoil and Seeding, Class 2
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0091 1 Lump Sum
OPTION Topsoil and Seeding, Class 3
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0092 1 Lump Sum
OPTION Topsoil and Seeding, Class 4
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0093 1 Lump Sum

OPTION Trees and Shrubs
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Total Pricefor Option 2 Items 0078 thr ough 0093:

Total Pricefor All Items 0001 through 0093:
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